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STATEMENT OF WORK 

Requisition #: 285347 

Title: Consulting Services for the 222-S Freight Elevator Hydraulic Cylinder Replacement 

Revision Number: 0 

Date: December 10, 2015 

Prior SOW or Revision Date: N/A 

1.0 Objective 

The objective of this Statement of Work (SOW) is to obtain consulting services from a 

Washington State licensed elevator contractor for the replacement of the 222-S Laboratory freight 

elevator hydraulic cylinder.   

This contract is phase one of two phases for this work activity.  This phase addresses 

recommended equipment and work planning for the elevator replacement. 

2.0 Background/Introduction 

The current elevator hydraulic cylinder, car and controls were installed in 1951. The cylinder is 

approximately 28 feet-6 inches below grade. This single bottom cylinder has been in the ground 

for 60+ years. The potential for catastrophic failure due to separation of a single bottom from the 

cylinder increases with cylinder age. 

The hydraulic pump was replaced in 2010. The current unit has a Dover ROTA-FLOW Power 

Unit (Model EP-60-15, Serial No. F-00954) installed by Sound Elevator Co., with a maximum 

lift capacity of 4000 lbs., and a travel of 28 feet-6 inches servicing three floor in the 222-S 

Laboratory. 

In 1971 in the United States Safety Code for Elevators and Escalators began requiring that a 

“safety bulkhead,” or double bottom cylinder be used. A safety bulkhead, or double bottom 

cylinder, is a cylinder with an additional bottom plate. The additional plate contains an orifice 

which allows a controlled evacuation of oil in the event of a failure of the cylinder bottom, 

decreasing the risk of injury to passengers from bottom failure of the cylinder. In 1989, the 

United States Safety Code for Elevators and Escalators began requiring various forms of 

corrosion protection for hydraulic cylinders. Depending upon the exact location and date of the 

particular installation, a tape coating, cathode protection or PVC protection may have been 

required by applicable code. 

3.0 Scope 

The Subcontractor shall supply professional consulting experience related to elevator systems to 

that include the following: 

 

 Identify elevator system options for WRPS in order to create the most efficient 

and code compliant transportation solution for the 222-S Laboratory facility 
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 Provide design detail of recommended elevator systems, including elevator 

studies, component specifications, and providing blueprint drawings for 

incorporation into contract bid packages. 

 Plan for performance of ASME A17.1 QEI-1 certified inspections of the 

completed 222-S Freight elevator 

 Providing maintenance and spare parts planning – to verify contract compliance, 

confirm compliance with the ASME A17.1 maintenance provisions, and 

determining the long term viability of the equipment as required by the Original 

Equipment Manufacturer's (OEM) maintenance requirements. 

The subcontractor shall provide elevator system options and interact with WRPS functional 

departments regarding equipment choices, construction/installation planning – including 

safety methods for in-process work configuration, and maintenance and spare parts 

planning. 
 

Based on preliminary studies previously performed, WRPS recognizes the need to replace the 

hydraulic cylinder and pump, as a minimum.  The subcontractor recommendations for the 222- S 

Freight Elevator replacement will be used for hardware procurement actions to be performed by 

WRPS.  

 

The Subcontractor construction planning shall address replacement of the hydraulic cylinder, 

installation of secondary containment (encased cylinder) for the hydraulic oil, tie to existing 

hydraulic pump system, and complete other required changes to bring the system up to code.  

 

4.0 Submittals 

In support of the work scope established in Section 3.0 above, submittals are listed on the Master 

Submittal Register (MSR).   

Submittals shall be provided using the TOC Incoming Letter of Transmittal (form A-6005-315).  

All transmittal subject headings shall contain, at a minimum, the subcontract number, submittal 

number, and submittal description. 

Submittals shall be provided in electronic format unless available only as a hard copy.  Electronic 

submittals may be sent to TOCVND@rl.gov or delivered via a WRPS designated File Transfer 

Protocol (FTP) site.  Electronic formats must be non-password protected in one of the following 

formats: 

 Microsoft® Office Compatible  

 Portable Document Format (PDF)  

 Tagged Image File Format (TIFF)  

 Graphics Interchange Format (GIF) 

 Joint Photographic Experts Group (JPEG) 

 AutoCAD (DWG) 

 Windows Media Video (WMV). 

5.0 Acceptance Criteria 

All submittals shall be accurate, legible, and reproducible. Before delivery, the Subcontractor 

shall review its work products, as applicable, for technical adequacy, completeness, and 

appropriate content. Acceptance shall be based on validation by WRPS that Subcontractor has 

accurately completed all work and resolved and/or incorporated all WRPS comments.   
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Minimum requirements for Plunger(s) and Cylinder(s):    

Cylinders 

1) Each cylinder shall be constructed of steel pipe of sufficient thickness and suitable for the 

operating pressure.  

2) The top of each cylinder shall be equipped with a cylinder head with a drip ring to collect 

any oil seepage, as well as an internal guide ring and self-adjusting packing.   

Plungers 

3) Each plunger shall be constructed of selected steel tubing or pipe of proper diameter 

machined true and smooth with a fine polished finish.   

4) Each plunger shall be provided with a stop ring electrically welded to it to prevent the 

plunger from leaving the cylinder.  

Installation 

5) Each plunger and cylinder shall be installed plumb and shall operate freely with 

minimum friction. 

6.0 Configuration Management and Standards 

6.1 Configuration Management Requirements 

There are no specific Configuration Management requirements applicable to this SOW. 

6.2  Applicable Standards 

The Subcontractor is required to meet: 

Items Number Title 

1 TFC-BSM-AD-STD-02 Editorial Standards for Technical Documents 

2 TFC-ENG-DESIGN-C-10 Engineering Calculations 

3 TFC-ENG-DESIGN-C-25 Technical Document Control 

4 TFC-ENG-DESIGN-C-34 Technical Requirements for Procurement 

5 TFC-ENG-DESIGN-C-52 Technical Reviews 

6 
TFC-ENG-DESIGN-D-13.2 Guidance for Applying Engineering Codes and 

Standards 

7 TFC-ENG-DESIGN-D-29 Guidance for Inclusion of Human Factors in Design 

8 TFC-ENG-DESIGN-P-17 Design Verification 

9 TFC-ENG-DESIGN-P-53 Design Authority Technical Review 

10 TFC-ENG-DESIGN-P-54 Checking of Engineering Documents 

11 
TFC-ENG-STD-02 Environmental/Seasonal Requirements for TOC 

Systems Structures, and Components 

12 DOE O 420.1B, 2005 Facility Safety 

13 NFPA 101, 2003 Life Safety Code 

14 ASME/ANSI A17.1 Safety Code for Elevators and Escalators 
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7.0 ESH&Q Requirements 

7.1 Price-Anderson Amendments Act Requirements 

This 7.2 section and the General Provisions Article 2.11 entitled, Price-Anderson 

Amendments Act (PAAA), are both determined to be N/A. 

7.2 Special ESH&Q Requirements 

Access to the Hanford Site is not required for this scope of work.   

8.0 Verification/Hold Points 

There are no verification/hold points associated with this scope of work. 

9.0 Reserved 

 

10.0 Work Location/Potential Access Requirements 

Work will be performed at the Subcontractor’s facilities and at the Hanford site. Site visits are 

required for performing field inspections and coordination activities. The Subcontractor must be 

prepared to make periodic visits to Hanford Site locations (e.g. 2425 Stevens Center, 200 

East/West Area, 222-S Laboratory, etc.).  

 

11.0 Training 

Subcontractor personnel shall have escorted access to the 222-S Laboratory.  The Freight 

Elevator is not inside a radiation or contamination area.  Subcontractor personnel shall have 

GERT computer based training and Facility Orientation.  Craft assigned to the escort team shall 

perform all measurements and other tasks as directed by the Subcontractor personnel.  No hands 

on work shall be performed by the Subcontractor. 

 

12.0 Qualifications 

Subcontractor personnel shall provide demonstrated experience and QEI certified personnel 

related to elevator system maintenance audits, code evaluations, specification development and 

review for maintenance, modernization, and installations. 

All drawings and calculations shall be stamped by a Registered Professional Engineer with a 

current license in the State of Washington.  The Subcontractor shall possess a current Washington 

State Elevator Contractor license. 

 

13.0 Special Requirements 

Use of Government Vehicles 

There is no anticipated need for any Subcontractor employees to use a Government-furnished 

vehicle in the performance of this SOW.  The Subcontractor’s employees, therefore, are 

specifically prohibited from driving any Government-furnished vehicles under the performance of 

this SOW unless this SOW is formally so modified by the parties and the employee(s) will 

present a valid driver’s license to the BTR for review. 
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14.0 Reporting/Administration 

Subcontractor information shall be submitted in electronic format as designated by the Buyer.  If 

electronic formatted documents are required, the documents must be viewable using either 

Microsoft® Windows®, or Adobe® Acrobat® software. 

Contract Kick-off Meeting  

A kickoff meeting will be held between the Company and Subcontractor at the time of the 

contract award.  The BTR, with the assistance of the Subcontractor, shall determine the location 

of the kick-off meeting. This meeting will focus on the Subcontractor's scope, line by line 

discussions of the deliverables, information transfer, reviews, meetings, reporting, etc. 

Weekly Status Reports 

The Subcontractor shall submit to the Buyer and Project Manager a simple summary of 

accomplishments, issues that require resolution, and problems encountered during the previous 

week. 

Questions shall be formally submitted using the Company’s Request for Information (RFI) 

form / process. 

The Subcontractor shall submit a weekly cost and performance summary including percent 

complete against tasks, cost spent to-date, percent spent, and remaining contract amount.   

Communications 

Any oral communications or informal written communications (e.g. e-mail, facsimiles) affecting 

the approved work scope shall be brought to the attention of the Company by the Subcontractor 

as soon as possible, but before the Subcontractor takes any action. Any changes / additions to the 

work scope shall be formalized by written contract amendment issued by the Buyer. 

15.0 Workplace Substance Abuse Program Requirements 

A Workplace Substance Abuse Program is not required for this SOW. 
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Existing Hydraulic Cylinder 

 

 
 

 

 



 
Page 7 of 8  (C-2 011415) 

   

 

 



 
Page 8 of 8  (C-2 011415) 

   

 
 


